
REQUEST FOR PROPOSALS 
Energizer Reuse Planning Project - Bennington, Vermont 

 
RFP SCHEDULE 
 
March 31, 2021 – RFP Published  
April 23, 2021 – Proposal Deadline (5:00pm) 
 
Questions in writing may be sent to Bill Colvin at bcolvin@bcrcvt.org 
 
Proposals must be clearly marked with the subject title “Energizer Reuse Plan Proposal”, and be 
emailed to: 
 

Bill Colvin 
Assistant Director 
Bennington County Regional Commission 
210 South Street, Suite 6 
Bennington, VT   05201 
bcolvin@bcrcvt.org 

 
The deadline for submission is April 23, 2021 at 5:00pm EST. 
 
The maximum available funding for this project is $30,000 (thirty thousand 
dollars).  Cost proposals greater than this amount cannot be considered. 
 
 

INTRODUCTION AND PROJECT BACKGROUND 
 
The Town of Bennington has been awarded a Municipal Planning Grant (MPG) from the 
Vermont Agency of Commerce and Community Development (VT ACCD) to conduct a 
revitalization, reuse and implementation study of the former Energizer facility in Bennington.    
The Town of Bennington was also awarded a grant from the Vermont Department of 
Environmental Conservation (VT DEC) and funding from and Shires Housing, the regional not-
for-profit housing developer, to further this project.  Utilizing these funds, the Town of 
Bennington has procured the services of the Bennington County Regional Commission (BCRC) to 
serve as project manager and to produce certain elements of the reuse study in collaboration 
with the selected project consultant.  Work to be completed by BCRC is noted in the scope of 
work for the project (Attachment A).  This is provided to inform consultants as they develop 
proposals. The work to be provided by the BCRC is not included within the scope of work for 
the consultant and should not be included in proposal. This is clearly noted throughout the 
Scope of Work (Attachment A). 
 



The Town is seeking a consultant to conduct planning that: 
 Studies existing environmental, land use and infrastructure conditions for the study 

area; 
 Studies economic market conditions related to the reuse of the site; 
 Engages residents and other stakeholders to develop a vision for reuse of the site; 
 Develops area wide and site-specific strategies for revitalization of the site, and; 
 Develops a prioritized area wide and site-specific implementation plan.   

 
 

SELECTION OF PROPOSALS 
 
Selection Process 
The project team will review written proposals.  The project team may request interviews for 
up to three (3) consultant teams.  The project team will select one (1) consultant team for the 
project.  It is expected that a decision will be made within two weeks of the submission 
deadline.   
 
Proposal Content and Organization 
Consultants must follow the instructions contained in this RFP in preparing and submitting 
proposals.  All proposals should include the following information: 
1)  The name, title, responsibilities, and resumes of all those who will be assigned to the   
      project.  This may include a combination of civil engineers, landscape architects, planners,  
      qualified environmental professionals, economic analysts or consultants, real estate  
      professionals or others, as applicable.            
2)  A plan of services which describes how the consultant team will satisfy the scope of work in  
      Attachment A.  Detail should be provided regarding specific methodologies or approaches  
      proposed.  A matrix shall be included which identifies the hours generally expected to be  
      provided by task.  Proposed costs associated with each task shall be noted, including per  
      hour staff costs, expected expenses (materials, travel, etc.) and any other costs.  A timeline  
      for project completion with key milestones should also be included.   
3)  A description of similar projects completed by project staff within the past ten (10) years  
      that most closely relates with the goals of this project.  The description and submission  
      should focus on similarity to this project rather than the quantity of previous projects.  This   
      section should not exceed ten (10) pages in length.  
4)  A list of at least three (3) references for the prime consultant and at least two (2) references  
      for any sub-consultant. 
5)  Proof of insurance, including proof of coverage for a minimum of:  General Liability coverage  
      of $1 million per occurrence and $2 million in the aggregate, motor vehicle liability coverage  
      of $1 million combined single limit, proof of Workers Compensation coverage as required by  
      the State of Vermont, and professional errors and omissions coverage of $1 million.   
6)  List of any actions taken by any regulatory agency or litigation involving the consulting firm  
      or its agents or employees with respect to work performed.  Consultants should explain the  
      outcome of any proceedings and any steps taken to avoid a repetition of actions/litigations. 
7)  A detailed description or organizational chart describing the responsibilities of each sub-       
      consultant for this project.   



8)  Total proposal should not exceed twenty-five (25) pages, including any addenda.   
 
Submission Requirements 
One (1) electronic copy of the proposal and included cost estimate should be submitted by 
5:00pm EST, April 23, 2021 at 5:00pm to: 
 

Bill Colvin 
Assistant Director 
Bennington County Regional Commission 
210 South Street, Suite 6 
Bennington, VT   05201 
bcolvin@bcrcvt.org 

 
Proposals received after 5:00pm on April 23, 2021 will not be considered.   
 
Upon submission all proposals become the property of the Town of Bennington, the State of 
Vermont and the Bennington County Regional Commission.  The expense of preparing, 
submitting, and presenting the proposal is the sole responsibility of the consultant.  The Town 
of Bennington retains the right to reject any and all proposals received, to negotiate with any 
qualified source, or to cancel in whole or in part the RFP as in the best interest of the Town.  
This solicitation in no way obligates the Town of Bennington to award a contract.   
 
Proposal Evaluation 
Evaluation of the proposals will consider, but may not be limited to, the following: 

1)  Qualifications and experience of staff expected to work on the project; 
2)  Adequate resources and staffing to do the work, including availability of pertinent  
      technical disciplines; 
3)  Knowledge of the area; 
4)  Knowledge of project requirements; 
5)  Written presentation, including the ability of the average citizen to understand  
      information conveyed in the qualifications proposal; and 
6)  Cost proposal. (Cost proposals in excess of the $30,000 available funding cannot be  
                                  considered). 

 
 
 

STANDARDS FOR DELIVERABLES 
 
1)   All reports are to: 

 be presented for ease of readability by the average citizen; 
 include charts, graphs and graphics, as appropriate; 
 include executive summaries or abstracts suitable for broad distribution; 
 include a glossary of any technical terms and list of references or citations of all sources 

of data and information. 
 not exceed twenty-five (25) pages in length including any addenda or attachments.  



2)  All documents must be provided in digital form. 
3)  Copies of reports and documents, including drafts, should be provided to the project  
      manager no less than two weeks prior to any scheduled review or public discussion. 
4)  All data, maps, photographs, databases, reports, and program materials created under this  
      project shall be the joint property of the Town of Bennington, the State of Vermont, and the     
     Bennington County Regional Commission.   

 
 
CONTRACTING PROVISIONS 
 
Contract Completion 
A performance deadline under the scope of work will be negotiated with the selected 
consultant team.  The project must be completed no later than September 15, 2021. 
 
Payment 
The amount and timing of payments will be determined through contract negotiations.  
Requests for payment shall be made to the Town of Bennington after approval of the invoice by 
BCRC as project manager for the Town of Bennington.    
 
Ownership of Materials 
All rights, titles to and ownership of the data, materials and documents resulting from this 
project shall remain with the Town of Bennington, the State of Vermont, and the Bennington 
County Regional Commission.    
 
Compliance with State and Federal Laws 
The consultant and any sub-consultants must comply with any and all applicable laws, statutes, 
ordinances, rules, regulations and requirements of federal, state and local governments and 
agencies which relate to, or in any manner effect the performance of the agreement signed by 
the selected consultant team.   
 
 
 
 

 
 
 
 
 
 
 
 



 
 

Attachment A 
Scope of Work 

 
Note: Tasks that will be accomplished by the BCRC are listed in an italicized paragraph at the 
bottom of each section. This information is meant to inform potential consultants as they 
develop proposals. It is NOT, however, part of the scope of work for the consultant. 
 
 
Task 1:  Project Planning and Coordination 
 
As directed by the project manager (BCRC) the consultant will participate in activities to ensure 
that the project meets all milestones and schedules.  The consultant will be responsible for 
coordinating the activities of all sub-consultants involved in the project.  The consultant will be 
expected to participate in all project team meetings and steering committee meetings.   
 
BCRC project support:  BCRC will develop the project team and steering committee and will 
serve as the primary coordinator of project meetings.  BCRC will provide documentation of all 
project meetings.  
 
 
Task 2:  Community Engagement and Participation 
 
Community participation will be an important element of the area wide planning process.  
Participation will be sought in two forms – through the creation of a steering committee 
(organized by BCRC and the Town) to regularly advise the planning process and through 
publicized community meetings.   
 
The consultant will attend the following meetings:   
 1.  Working meeting(s) with the steering committee and the project team. 
 2.  One (1) or two (2) public meetings, community input sessions, or charrettes to  
                  educate stakeholders and the public and to generate support for the plan.   
 
Additionally, the consultant will be responsible for facilitation of the public meetings. 
 
BCRC project support:  BCRC will coordinate and publicize all meetings.  BCRC will prepare 
agendas and written meeting summaries with agreed upon actions and next steps.  BCRC will 
support the consultant in the preparation of any handouts or other materials required for the 
public meetings. 
 
 



 
 
 
Task 3:  Review Planning Work Completed by BCRC for Integration into the  
               Reuse Plan 
 
BCRC will develop key components of the Energizer Reuse Plan to be incorporated into the final 
study in cooperation with the selected outside consultant.  Elements of the plan to be produced 
by BCRC will include: 
 
1.  Review and Analysis of Existing Planning Materials – The Town of Bennington and the 
region have undertaken significant planning efforts in the past.  The goal of the Energizer Reuse 
Plan will be to build upon these existing documents to present a guideline for the 
redevelopment of the property.  Essential to this will be the review and analysis of prior 
planning document(s).  Documents to be reviewed will include, but may not be limited to: 

 Bennington Town Plan 
 Bennington Land Use and Development Regulations  
 Various economic development planning documents 

 
2.  Existing Conditions Inventory and Analysis – BCRC will conduct an inventory and analysis of 
existing conditions in and adjacent to the Energizer site.  A base level inventory and analysis will 
be completed for the sites.  The base analysis will include such things as an environmental 
assessment (from others), land use patterns, building inventory, infrastructure conditions, maps 
and photographs.   
 
3.  Site Analysis – BCRC will assess current infrastructure and physical constraints on possible 
development of the site. 
 
The consultant will review this information in anticipation of working with BCRC to incorporate 
these elements into the Energizer Reuse Plan.   
 
Task 4:  Market Study 
 
The consultant will conduct a study of the market conditions pertaining to the reuse of the 
Energizer property. Utilizing recognized and reliable data sources the consultant will determine 
the current and future demand for housing, retail, institutional, industrial, and commercial uses 
in the study area.   
 
*Additional Note:  Expanded Housing Study – Shires Housing, the regional not-for-profit 
housing developer, has contributed funding to facilitate an expanded community-wide housing 
needs assessment that would consider housing needs in Bennington at all income levels and 
beyond the bounds of the Energizer or any other single project.  Therefore, the housing 
assessment component of this study should evaluate demand for a potentially redeveloped 



Energizer property, plus a community-wide housing needs assessment that includes a 
projection of demand for housing at this time and over the next seven to ten (7-10) years, with 
consideration given to demand for various types of housing throughout the Town of 
Bennington, including: 

 Size/number of bedrooms 
 Rental units at various levels of rent (based on household income) 
 Owner-occupied units at various price levels (based on household income) 
 Units in single-family, duplex, and multi-family buildings 
 Identification of need in various locations in the community (i.e., downtown, in-town 

neighborhoods, rural locations) 

This housing assessment should also consider the needs of various employers with regard to 
their workforce’s housing needs.  As such some element of survey work of regional employers 
should be included in this element of the study.  It is the expectation of the project leadership 
team that a substantial component of the consultant’s time and budget will be dedicated to this 
portion of the study. 

BCRC project support:  Based upon direction from the consultant, BCRC will conduct all research 
required from publicly-available data sources (US Census, ACS, VT Dept of Labor, HUD, etc.).   
Findings will be delivered to consultant in a format determined by consultant.  BCRC will spend 
up to 20 hours on this task in support of the consultant. 
 
 
Task 5:  Redevelopment Scenarios & Project Feasibility Analyses 
 
Calling upon the work in the previous tasks the consultant will create (a) redevelopment 
scenario(s) for the Energizer property.  Redevelopment scenarios will consider such things as 
highest and best use, availability of infrastructure, site or activity limitations, and market 
conditions.  Feasibility analyses will be completed for each of the preferred redevelopment 
scenarios.   
 
This could include the development of conceptual designs for targeted redevelopment sites 
identified, public infrastructure improvements focusing on the streetscape, and other 
public/private improvements and redevelopments identified through the planning process.  
Redevelopment scenarios should include graphics that powerfully capture the public’s 
imagination and generate enthusiasm. 
 
 
Task 6:  Development of the Energizer Reuse Plan and Implementation  
               Document  
 



Pulling together all of the prior elements of the project it has completed, the consultant will 
support the BCRC in the preparation of reuse and implementation document to include: 

1. A vision for reuse of the Energizer facility connected to goals for redevelopment within 
the community. 

2. Reuse strategies and scenarios and a market strategy for the Energizer property. 
3. A prioritized site-specific implementation plan. 
4. A timeline for plan implementation. 
5. Identification of potential funding available for implementation of the plan.   

 
BCRC project support:  BCRC will take primary responsibility for editing, design, and final review 
of the report and will schedule and facilitate a meeting of the steering committee to gain its 
approval of the document.  The consultant will be expected to provide the deliverables noted in 
this RFP consistent with the identified project timeline and will be asked to review and comment 
on draft documents.   
 
 
 


